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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The following have been added by full text:

A.

B.

Encl:

This amendment is issued to reflect changes to this Solicitation.

Replace the Schedule in its entirety with the attach revised schedule, reflecting changes to item
number 0003.

Replace Section 00800, Special Clauses, in its entirety, with the attached Section 00800 to reflect
the “Revisions to reflect index of drawings on page 00800-5 thru 00800-6.

Replace Section 02482, Dredging, in its entirety, with the attached Section 02482, to reflect the
revisions in Paragraph 1.8.1 on page 02482-2

The Bid Opening date/timeremains 15 April 2003 at 2:00PM Local Time.
There are no other changes as a result of this amendment.

NOTICE TO BIDDERS: Bidders must acknowledge receipt of this amendment by number and
date on bid or by telegram. Please mark outside of envelope in which your bid is enclosed to
show amendment received.

Schedule, (revised)
00800, (revised)
02482, (revised)
Drawing (revised)



03023/l

Grays Harbor Outer Channel Maintenance Dredging, FY03

Item
No.

0001

0002

0002AA
0002AB

0003

0003AA

0003AB

SCHEDULE

Unit

Description of ltem Quantity Unit Price  Amount

Mobilization and Demobilization 1 JOB LS $

South Reach Dredging (Station
494+00 to 715+92.86) with
Disposal at Pt. Chehalis Open
Water Disposal Site and/or Half
Moon Bay Disposal Sites:

First 100,000 C.Y. 100,000 CY $ $

Over 100,000 C.Y. 50,000 CY $ $

Outer-Crossever Entrance Channel
and Point Chehalis Reach Dredging
(Station 360+00/45+92.86 to 400+00
#95+00) and Disposal of Dredged
Material at Pt—ChehalisSouth Jetty
Open Water Disposal Site and/or
Half Moon Bay Disposal Sites:

First 100,000 C.Y. 100,000 CY $ $

Over 100,000 C.Y. 50,000 CY $ $

TOTAL $

Quantities are estimated except where shown as “JOB”
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SECTION 00800

SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor shall be required to (a) commence work under this Contract within 5

calendar days after the date the Contractor receives the notice to proceed, and shall be
mobilized and ready to commence dredging within 10 calendar days after the Contractor
receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire
work ready for use not later than 31 May 2003. The time stated for completion shall include final
cleanup of the premises. See Sections ENVIRONMENTAL PROTECTION and DREDGING for
dredging restrictions and order of dredging.

SC1.1 DELETED
SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of
$966.00 for each day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion
of the work together with any increased costs occasioned the Government in completing the
work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting
damage will consist of liquidated damages until the work is completed or accepted.

SC-3. DELETED

SC-4. VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995)
(EFARS 52.212-5001): This variation in estimated quantities clause is applicable only to Iltem
Nos. 0002 and 0003.

(a) Variation from the estimated quantity in the actual work performed under any second or
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will
not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items Nos. 0002 and 0003 is less than 85
% of the quantity of the first sub-item listed under such item, the Contractor will be paid at the
contract unit price for that sub-item for the actual quantity of work performed and, in addition, an
equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in
Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. 0002 and 0003 exceeds 115
percent or is less than 85 percent of the total estimated quantity of the sub-item under that item
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and/or if the quantity of the work performed under the second sub-item or any subsequent sub-
item under Items Nos. 0002 and 0003 exceeds 115 % or is less than 85 % of the estimated
guantity of any such sub-item, and if such variation causes an increase or a decrease in the time
required for performance of this contract the contract completion time will be adjusted in
accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

SC-5. DELETED.

SC-6. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):
The Contractor shall perform on the site, and with its own organization, work equivalent to at
least forty percent (40%) of the total amount of work to be performed under the Contract. The
percentage may be reduced by a supplemental agreement to this Contract if, during performing
the work, the Contractor requests a reduction and the Contracting Officer determines that the
reduction would be to the advantage of the Government.

SC-7. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or
referred to below is for the Contractor's information. The Government will not be responsible for
any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Physical Conditions: Surveys of the FY 2002 Maintenance Dredging are available for
inspection in Operations Division at the Seattle District, U.S. Army Corps of Engineers, 4735
East Marginal Way South, Seattle, Washington. Each offeror should investigate the tidal and
current conditions unique to the Grays Harbor area.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the
hazards likely to arise from weather conditions. Complete weather records and reports may be
obtained from any National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an
investigation of the conditions of existing public and private roads and of clearances, restrictions,
bridge load limits, and other limitations affecting transportation and ingress and egress at the
jobsite. The unavailability of transportation facilities or limitations thereon shall not become a
basis for claims for damages or extension of time for completion of the work.

(d) Condition of Area: The condition of the area when last surveyed is shown on the drawings.
Topography is in feet and represents elevation with reference to mean lower low water
(M.L.L.W.).

(e) Obstruction of Channel: The Government will not undertake to keep the channel free from
vessels or other obstructions, except to the extent of such regulations, if any, as may be
prescribed by the Secretary of the Army, in accordance with the provisions of Section 7 of the
Rivers and Harbors Act approved 8 August 1917. The Contractor will be required to conduct the
work in such manner as to obstruct navigation as little as possible, and in case the Contractor's
plant so obstructs the channel as to make difficult or endanger the passage of vessels, said
plant shall be promptly moved on the approach of any vessel to such an extent as may be
necessary to afford a practicable passage. Upon the completion of the work, the Contractor
shall promptly remove his plant, including ranges, buoys, piles, and other marks placed by him
under the Contract in navigable waters or on shore.
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(f) Traffic consists of deep-draft ships, small boats, Government hopper dredge, fishing boats
with nets out, and barges under tow. Some interference with dredging operations is to be
expected.

SC-8. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY 1999)-
(EFARS 52.231-5000)

(&) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for
which the Government can determine both ownership and operating costs from the contractor's
accounting records. When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of
EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region VIII.
Working conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the contracting officer. For equipment not included in
the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect
at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time
the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and
FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sale-leaseback arrangements, will be determined using the
schedule, except that actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action
exceeds the small purchase threshold, the contracting officer shall request the contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shalll
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) and can be
viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A
CD-ROM containing (Volumes 1-12) is available through either the Superintendent of
Documents or Government bookstores. For additional information telephone 202-512-2250, or
access on the Internet at http://www.access.gpo.gov/su_docs.
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SC-9. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-4001
EBS)

(@) The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one
set of specifications in electronic format on a compact disk. The Government will not give the
Contractor any hard copy paper drawings or specifications for any contract resulting from this
solicitation.

(b) The Contractor shall--
(1) check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies; and

(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on
drawings shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work, but shall be performed as if fully and correctly set
forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the
index of drawings attached at the end of the Special Clauses.
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INDEX OF DRAWINGS

Outer Channel Maintenance Dredging FY03
Grays Harbor, Washington

File Number: E-5-1-112

SHEET PLATE TITLE REVISION DATE
NUMBER NUMBER NUMBER
G-1 Title, Vicinity Map and Drawing Index A 03MAR25
2 G-2 General Plan A 03MAR25
3 0-2 Entrance Channel, Pt. Chehalis Reach A 03MAR25
and South Reach
4 0-3 South Reach, Crossover Channel and A 03MAR25

North Channel

REPRESENTATIVE CONDITION SURVEYS

Condition surveys indicated below are available in the District Office and may be requested by
potential bidders or viewed in the District Office. POC: Hiram Arden, Project Manager, phone

(206) 764-3401.

FILE
NUMBER TITLE/STA DATE
E-5-15-91 Pt. Chehalis/South Reach 19NOV02
Sheet 1 of 3 Condition 12, 13, 15 Feb, 1 Oct 2002

STA 425+00 to STA 514+00
E-5-15-91 South Reach 19NOVO02
Sheet 2 of3 Condition 1 Oct 2002

STA 495+00 to STA 556+00
E-5-15-91 South Reach
Sheet 3 0f3 Condition 1 Oct 2002 19NOV02

STA 555+00 to STA 616+00
E-5-15-90 South Reach 14NOV02
Sheet 10f2 Condition 30 Jan, 30 Sep 2002

STA 604+00 TO STA 667+00
E-5-15-90 South Reach/Cross Over Channel 14NOV02
Sheet 2 of2 After-Dredge Condition 30 Jan, 30 Sep 2002

STA 684+00 to STA 736+00

CONDITION SURVEYS (Cont'd)

DACWG67-03-B-0003 00800-5 R0002
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FILE
NUMBER TITLE/STA DATE
E-5-13-294 South Reach/Cross Over Channel 4APRO0O2
Sheet 1 of 4 Condition 25 & 30 Jan 2002

STA 708+00 to STA 762+00
E-5-13-294 Cross Over Channel 4APRO2
Sheet 2 of 4 Condition 25 Jan 2002

STA 755+00 to STA 807+00
E-5-11-189190 Entrance/Pt. Chehalis Channel 20MAR26JANO3
Sheet 1 of 1 Condition 3-470¢ct200212 Feb 01,

DACWG67-03-B-0003

1 Oct 02; 5,6 Feb 03

STA 34237+00 to STA 505+00

END OF SECTION
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SECTION 02482
DREDGING
PART 1 - GENERAL
1.1 GENERAL

Material shall be dredged by either hopper dredge or clamshell as specified in paragraph:
Dredging Restrictions. All material shall be disposed of as specified herein and as shown on the
drawings. All shoals shall be removed despite any changes that may have occurred in their
volume, dimensions, or locations between surveys.

1.2 CHARACTER OF MATERIALS

Material to be removed is composed of sand and silt which has shoaled into the channels.
Contractor may encounter accumulations of forest trash, sunken logs, stumps, and
miscellaneous debris. Bidders are expected to examine site of work and decide for themselves
character of materials.

1.3 RECORDS OF PREVIOUS DREDGING, PREVIOUS PRE-DREDGE SURVEYS, POST-
DREDGE SURVEYS, DETAILED CURRENT CONDITION SURVEYS, SEDIMENT GRADATION
CURVES, AND EXPLORATION LOGS

Records of previous dredging, previous pre-dredge surveys, post-dredge surveys, detailed
current condition surveys, coordinates and descriptions of survey monuments, sediment
gradation curves, and exploration logs are available for inspection in Operations Division, Seattle
District, U.S. Army Corps of Engineers, 4735 East Marginal Way South, Seattle, Washington.
Point of Contact is Hiram Arden, phone (206) 764-3401. Government does not warrant accuracy
of records of previous dredging.

1.4 REPORTING REQUIREMENTS

Contractor shall prepare and maintain a daily report of operations and furnish two copies thereof
to Contracting Officer daily. Copies of the forms to be used for recording required information
are available in the Seattle District Office. Further instructions on preparation of report will be
furnished at preconstruction conference. Contractor shall record times, durations, and reasons
of all shutdowns during the dredging day.

1.5 DREDGING RESTRICTIONS

Hopper dredging may be conducted through 31 May 2003. See Paragraph 1.7 this Section,
HOPPER DREDGING for dredging restrictions. See also the Washington State Department of
Ecology Water Quality Certification, Public Notice No. CENWS-OD-TS-NS-12, attached to
Section 01061 ENVIRONMENTAL PROTECTION for other dredging requirements. Where pre-
dredge surveys show conditions at or below the required dredging prism, no dredging shall be
performed unless approved by the Contracting Officer.
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1.6 LAYOUT OF WORK

Prior to beginning dredging, the Contracting Officer will establish a tidal reference point on one
navigation aid on each reach affected by dredging this contract. Contractor shall use the
reference points for his elevation control. Centerline range alignment may vary from the channel
alignment. Contractor's use of ranges for positioning will be at his own risk; see Special Clause
SC-7, Layout of Work.

1.7 HOPPER DREDGING

Hopper Dredge weirs shall be adjusted to maximize retention and reduce turbidity in the overflow
to the maximum practicable extent. A weir adjustment plan shall be submitted to the Contracting
Officer for approval. In addition, dredges will be furnished at all times with an operating and
easily readable dragline or bucket depth indicator. Dredging shall be performed in such manner
that will not exceed water quality requirements as stated in Washington State Department of
Ecology Water Quality Certification, Public Notice No. CENWS-OD-TS-NS-12 (attached to
Section 01061 ENVIRONMENTAL PROTECTION), and chapter 27 173-201A WAC "Water
Quiality Standards for surface waters of the state of Washington" (copy available at the Seattle
District Office, Operations Division). Partial clamshell loads of material shall not be dumped
back into the water. Chapter 173-201A WAC "Water Quality Standards for surface waters of the
State of Washington" shall be met.

1.8 DISPOSAL OF DREDGED MATERIAL

1.8.1 General

Material dredged from the South Reach and-Outer-Crossever-Channel shall be transported to
and disposed of at the Point Chehalis Open Water Disposal Site and/or the Half Moon Bay

Disposal Sites. Material dredged from the Entrance Channel and Point Chehalis Reach shall be
transported and disposed of at the South Jetty and/or Half Moon Bay Disposal sites.

1.8.1.1 Sandy material is classified as less than 50% passing No. 200 sieve by weight.
Government will sample and test.

1.8.2 Hauling to Disposal by Barge

If dredged materials are transported to the disposal areas by barge, only bottom dump-type
barges shall be used.

1.8.3 Floatable Debris shall be disposed of by the Contractor in a disposal area, other than the
open-water disposal area, as selected and provided by the Contractor and approved by the
Contracting Officer.

END OF SECTION
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